# **Late Addition #2**

### **EXECUTIVE DOCUMENT SUMMARY**

Department: Administration		Submittal Dates	
Contact Person: Deborah Allen		Select Meeting Type: Regular Session	
Telephone Number:	231-256-8100	Date of Meeting:	
Financial/Source Se	election Method	Vendor: D&W Mechanical	
Select One: Quotation  Other:  Account No.: #470		Address/ 1266 Industry Drive Phone: Traverse City, MI 4 231-941-1215	
CIP Project?  If Grant, Match Account No.:		Description: Capital Purcha	ase
Budgeted Amount:	<b>A A A A</b>	ontracted Amount:	\$ 11,475.00
	Document	: Description	
✓ Request to Waive Board Policy on Bid Requirements ✓ Department Head/Elected Official Authorization			
engaged the services of, we located in the Circuit Court	e are requesting immediat Judge's Chambers on Lev s not warrant repair due to	C Serviceman Gary O'Connor, verse replacement for HP 233 (Heathvel 2 of the Government Center. the cost and availability of the achment).	t Pump), which is
Mr. O'Connor has stated the	ere should be no addition:	al costs, as fire suppression equ	ipment is not involved.
Will o dollifor rido dialod tire	no onodia po no additione	ar occio, do mo cappitoción equ	
Suggested Recommendation:	rd of Commissioners app	rove the quote from D&W Mecha	anical to replace Heat
Pump #233 as presented; fu		ove the quote nom bavv Mech	amoai to repiace Heat
Department Approval:	Isto Cell-	Date: 09/15/	/2023

## **Late Addition #2**



### COMMERCIAL | RESIDENTIAL | PLUMBING | HVAC | SERVICE

Sept 6, 2023

Leelanau County Government Center 8527 East Government Center Suttons Bay, MI 49682

### **Heat Pump Replacement #233:**

Replacement of an existing water source heat pump including the following:

- Water Furnace Versatec 300 Ultra Small Horizontal (US) 012 -265/60/1 Voltage USH012ER200CANNA7N00SSK heat pump, 18-month factory parts warranty
- Hoses as needed
- Water piping to existing system loop
- Condensate drain line
- Tie into existing supply and return air ducting
- Ceiling removal and re-installation as required
- Power and control wiring
- Start up, check and test

Total.....\$11,475

#### Clarification:

- Work to be completed during normal business hours
- Lift provided by Governmental Center
- Fire Suppression modifications if needed are not included in proposal, heat pump #233 appears to have no fire suppression in it's way

Thank you for this opportunity, please let me know if you have any questions.

Respectfully, D&W Mechanical

Mike Litwiller